

SYNOPSIS

EORC No. 2603-02

Contract: Moore Park Tennis Courts Improvements

DEPT: DPW

Contact: Grisell Espinoza

Type: Construction

Execution Date: 4/1/2026

Cost: \$282,499.23

Length: 3 months

Location: Brookline

Prime: Vigliotti Landscape & Construction, Inc. Pittsburgh, Pa.

MBE Total Amount \$68,957.35

Percentage 24%

R&R Trucking, LLC

Verona, Pa.

WBE Total Amount \$213,541.88

Percentage 76%

Vigliotti Landscape

Pittsburgh, Pa.

Overview of Project:

- The contractor will repave and resurface color coating.
- Contractor will uninstall and re-use existing nets and other site furnishings as needed.
- Courts 1 - 3 cover approximately 20,700 SF.
- The courts are enclosed with a 10' high fence. The contractor will remove and re-install the necessary fence for the asphalt work.
- The contractor will be required to enclose the work area in temporary construction fencing that will remain through curing times.
- The contractor will be responsible for protecting all trees on site per City tree protection standards.
- The contractor is responsible for site security and the security of their equipment.
- The contractor will prep the existing surface for overlay work (TBD)
- The contractor will be responsible for transitions to existing walkways along the open edge of the court.
- The contractor will re-use and reinstall existing nets (TBD)
- The contractor will relocate and reinstall the row wood bleacher (TBD)
- The contractor will furnish and install a set of receptacles with the required concrete pad (TBD)
- The contractor will resurface the two color coating.
- City standard asphalt paving detail is included on attached plans.
- All measurements are to be field verified by the contractor.
- Contractor will be responsible for coordinating with City project manager and Parks Maintenance Manager as needed.

Outreach

The Department of Public Works held a mandatory pre-bid meeting and posted outreach on social media, OpenGov and in the local newspapers.