

SYNOPSIS

EORC No. 2604-01

Contract: Moore Pool- Equipment Update

DEPT: DPW

Type: Construction

Cost: \$247,480.00

Location: Brookline

Contact: Rhett Hayworth

Execution Date: 5 / 2026

Length: 6 months

Prime: B&R Pools

Pittsburgh, Pa.

WBE Total Amount \$17,500.00

Percentage 7.8%

Vigliotti Landscape & Construction

Pittsburgh, Pa.

Overview of Project:

This specializes project will upgrade the water treatment systems at Moore Pool through replacement of the filtration system, conversion from gas chlorine to a tablet-based chlorination system, and installation of a balancing tank integrated with the existing gutter-based circulation system. The improvements are intended to improve water quality, enhance safety, and support reliable pool operations.

- Furnish and install commercial-grade filter tanks sized and configured to support a six-hour turnover rate for a 550,000-gallon pool.
- Tanks shall be compatible with the existing circulation system and piping layout.
- Include all valves, fittings, and appurtenances required for proper filtration system operation.
- All new equipment shall be installed within the existing basement equipment room.
- Contractor shall coordinate delivery and installation using a lift or other suitable means.
- Final placement shall allow reasonable access for operation, service, maintenance, and inspection.
- DPW will be doing the demolition for the project

Outreach

The Department of Public Works held a mandatory pre-bid meeting and posted outreach on social media, OpenGov and in the local newspapers.